
Iowa Department of Transportation 
Cost Proposal 

 
 

Item 
No. 

Item Description Unit 
Unit 
Price 

Quantity Amount 

Preliminary Engineering and Design 

1 Requirements Document 
Lump 
Sum 

$ 1 $ 

2 System Design Document 
Lump 
Sum 

$ 1 $ 

3 Software Design Document 
Lump 
Sum 

$ 1 $ 

4 Acceptance Test Plans 
Lump 
Sum 

$ 1 $ 

5 Deployment Transition Plan 
Lump 
Sum 

$ 1 $ 

6 Operations Support and Maintenance Plan 
Lump 
Sum 

$ 1 $ 

Preliminary Engineering and Design Subtotal = $ 

Development and Deployment 

7 ATMS-ATIS Software Development 
Lump 
Sum 

$ 1 $ 

8 Traveler Information Public Website 
Lump 
Sum 

$ 1 $ 

9 Traveler Information Telephone Service 
Lump 
Sum 

$ 1 $ 

10 Traveler Information Mobile Applications 
Lump 
Sum 

$ 1 $ 

11 Video Delivery System Sites $ 8 $ 

12 System Deployment 
Lump 
Sum. 

$ 1 $ 

13 Software Deployment and Integration 
Lump 
Sum 

$ 1 $ 

14 Training 
Lump 
Sum 

$ 1 $ 

Development and Deployment Subtotal =  

Operations Support and Maintenance 

15 Operations Support Monthly $ 12 $ 

16 System Maintenance Monthly $ 24 $ 

17 Software Maintenance Monthly $ 24 $ 

18 Traveler Information Website Bursting Cost Monthly   
Actual Invoice 
Cost 

19 
Traveler Information Telephone Service Bursting 
Cost 

Monthly   
Actual Invoice 
Cost 

Operations, Support, and Maintenance Subtotal =  

TOTAL CONTRACT AMOUNT =  

 


